



ARLINGTON WASTEWATER TREATMENT PLANT TUNNEL

REPAIRS TO SUPPORTS FOR PIPES

CONTRACT # 2017-06
 DIVISION 200, SECTION 2: BID SHEET

Item No./Description	Estimated Quantity	Unit	Unit Price Written	Price Extension Written	Price Extension In Figures
1.0 Mobilization (including furnishing, and the charges and premiums for, all bonds and all certificates of insurance)	1	Lump Sum			
2.0 Repairing or replacing supports for pipes as listed on the Schedule of Work, including painting the new steel and disturbed adjacent areas	1	Lump Sum			
3.0 Complete work area cleanup and restoration, proper disposal of demolition and construction debris & demobilization	1	Lump Sum			
4.0 General Contingency Allowance Note: Allowance will only be used upon approval by Engineer. Any unused allowance amount will be credited to the Owner with a change order with the final payment request.					\$10,000.00

ARLINGTON WASTEWATER TREATMENT PLANT TUNNEL

REPAIRS TO SUPPORTS FOR PIPES

CONTRACT # 2017-06
 DIVISION 200, SECTION 2: BID SHEET

	Contract 2017-06 Base Bid GRAND TOTAL	Written Amount
--	---------------------------------------	----------------

	Contract 2017-06 Base Bid GRAND TOTAL	Amount in Figures
--	---------------------------------------	-------------------

Note: each price shall include all labor, equipment, materials, supervision and all incidentals required of the work item.

ADD ALTERNATE NO. 1					
Item No./Description	Estimated Quantity	Unit	Unit Price Written	Price Extension Written	Price Extension In Figures
AA 1 Painting and Repainting all structural steel frames and pipe supports listed on the Schedule of Work, including both frames that were repaired or replaced and frames and support that did not require any repairs.	1	Lump Sum			